Attendance Sheet of Members Procurement Committee.

MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY, SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S

Name of Works :-

Construction of additional work of boundary wall 1646 Rft along Railway side and Gird Station at Residential Block of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's.

Dated: 05-07-2017
Time: 11:00 AM

Sr.No.	Name of Representative	Name of Firm/ Departments	Designation	Signature
1	Engr. Sajjad Hussain Memon	Project Directorate MUET, SZAB Campus Khairpur	Project Director	5/7/17
2	Engr. Mir Sajjad Hussain Talpur	PTTI/GCT, Khairpur Mir's	Principal	
3	Mr.Maqsood Ahmed Memon	Forest Department	DFO	
4	Engr. Ghulam Mujtaba Abbasi	Shah Abdul Latif University, Khairpur Mir's	Executive Engineer (Electrical)	
5	Mr. Atta Muhammad Phull	Civil Engg. Deptt:	Chairman	
6	Mr.Waqas Ali Channa	Finance Department MUET, SZAB Campus Khairpur	Deputy Director Finance	5/7/17
7	Engr. Naveed Ali Brohi	Project Directorate MUET, SZAB Campus Khairpur	Assistant Engineer	

TENDER OPENING SHEET

Name of Work :- Construction of additional work of boundary wall 1646 Rft along Railway side and Gird Station at Residential Block of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's

Tender Open on : 05-07-2017
Time : 11:00 AM

N.I.T No. PD/MUET/KHP/186 Dated: -14-06-2017

Sr.No.	Name of Contractor	Estimated Cost	Tendered Cost	Signature of Contractor	Remarks.
1	M/s Sikandar Ali Khikhar, Larkana	15.827 (M)	Not participated		
2	M/s Tarique Hussain & Co. Larkana		Not participated		
3	M/s Rehman Builders, Kotri		15477208/-		Cheque No. 1160 2384, Dated 4-07-17 amounting Rs. 800000/- UBL site and Kotri.
4	M/s Kashif Constructors, Khairpur		Not participated		

5/7/17

5/7/17

LIST OF BID ISSUED / BID RECEIVED

Name of Work :- **Construction of Additional work of Boundary Wall 1646 Rft along Railway side and Gird Station at Residential Block of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's**

S.#	*Bid Issued*	*Bid Received*
1.	M/s Sikandar Ali Khokhar, Larkana	Not Participated
2.	M/s Tarique Hussain & Co. Larkana	Not Participated
3.	M/s Rehman Builders, Kotri	M/s Rehman Builders, Kotri
4.	M/s Kashif Constructor, Khairpur	Not Participated

MEHRAN UNIVERSITY OF ENGINEERING & TECHNOLOGY,
SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S
Phone No.0243-9280314

Bid Proposal Check list
Bid Proposal Opening

NAME OF WORK :- **Construction of Additional work of Boundary Wall 1646 Rft along Railway side and Gird Station at Residential Block of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's**

Bid Opening Date:- 05-07-2017 Time: 11:00 AM

Name of Bidder:- M/s Rehman Builders, Kotri

(a) Is outer envelope of bid sealed?	Yes
(b) Is bid form completed and signed?	Yes
(c) Expiration date of bid:	90 days
(d) Is documentary authority of signing enclosed?	Yes
(e) Amount of bid security (if required):	5% of Offered Bid Cost(Rs.800,000.00)
(f) Describe any "substitution," "Withdrawal," or "Modification":	Nil
(g) Describe any alternative bid made:	Nil
(h) Describe any discounts or modifications offered:	Nil
(i) Name of bidder or representative present:	Iqbal Malik
(j) Total Bid price:	Rs.15,477,208.00

Signature of Responsible official:_____ Date: 5-07-2017

Bid Evaluation Report

1. Name of Procuring Agency: **Mehran University of Engineering & Technology, Shaheed Z.A Bhutto Campus Khairpur Mir's.**

2. Tender Reference **No:PD/MUET/KHP/-186 Dated: 14-06-2017**

3. Tender Description/Name of work/item: **Construction of Additional work of Boundary Wall 1646 Rft along Railway side and Gird Station at Residential Block of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's**

4. Method of Procurement: **Domestic / Local**

5. Tender Published: **SPPRA Website on 16-06-2017**
Print & Electronic Media (SPPRA website on dated: 16-06-2017 & MUET, SZAB Campus website on dated: 15-06-2017, through pre-qualified contractors.

6. Total Bid documents Sold: Four (04) Nos.

7. Total Bids Received: One (01) No.

8. Technical Bid Opening date: (if applicable) ***N/A*** *(Provide details in separate form)*

9. No. of Bid technically qualified (if applicable): ***N/A***

10. Bid(s) Rejected: **NIL**

11. Financial Bid Opening date: **05-07-2017**

12. Bid Evaluation Report:

S No	*Name of Firm or Bidder*	*Cost offered by the Bidder*	*Ranking in terms of cost*	*Comparison with Estimated cost*	*Reasons for acceptance/ rejection*	*Remarks*
0	**1**	**2**	**3**	**4**	**5**	**6**
1.	M/s Rehman Builders, Kotri	Rs.15,477,208.00	1st lowest	-2.21% Bellow	Accepted due to 1st lowest	

Signatures of the Members of the Committee.

Engr. Mir Sajjad Hussain Talpur
Principal PTTI/GCT, Khairpur Mir's
External Member

Engr.Atta Muhammad Phul
Chairman Civil Engg. Deptt:
MUET, SZAB Campus Khairpur Mir's
Member

Engr. Ghulam Mujtaba Abbasi
Executive Engineer (Electrical) SALU, Khairpur
External Member

Mr.Maqsood Ahmed Memon
District Forest Officer Khairpur
External Member

Mr. Waqas Ali Channa
Deputy Director Finance
MUET, SZAB Campus Khairpur Mir's/Member

Engr.Naveed Ali Brohi
Assistant Engineer (Electrical),
Member / Secretary
SZAB Campus Khairpur Mir's

Engr.Sajjad Hussain Memon
In-charge Project Director
MUET, Shaheed Z.A Bhutto Campus, Khairpur Mir's/Convener

Record of Bid Opening

NAME OF WORK :- **Construction of Additional work of Boundary Wall 1646 Rft along Railway side and Gird Station at Residential Block of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's**

Date and Time of Bid Opening: 05-07-2017 at 11:00 AM

The Bid opening committee checked the bid that was received in Project Directors office, and ensured that total number of bid received was one (01) & was properly sealed. (List attached as annexure-A).

The committee opened the bid of Construction of Additional work of Boundary Wall 1646 Rft along Railway side and Gird Station at Residential Block of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's at the above time and date in presence intending of contractor / representative (Attendance sheet is attached as annexure-B).

The bidder name along with the offered bid amount and presence of a correct bid security was read aloud by the committee as follows:-

S.#	NAME OF BIDDER	BID AMOUNT	BID SECURITY AMOUNT	NO. AND DATE OF BID SECURITY/ CHEQUE / GUARANTEE WITH BANK NAME	REMARKS
		PAKISTANI RS.	PAKISTANI RS.		
1	M/s Rehman Builders, Kotri	Rs.15,477,208.00	Rs.800,000.00	Call Deposit P.O. No.11602984,UBL Bank site area Kotri, Dated: 04-07-2017	More than required

Engr. Mir Sajjad Hussain Talpur
Principal PTTI/GCT, Khairpur Mir's
External Member

Engr.Atta Muhammad Phul
Chairman Civil Engg. Deptt:
MUET, SZAB Campus Khairpur Mir's
Member

Engr. Ghulam Mujtaba Abbasi
Executive Engineer (Electrical) SALU,
Khairpur Mir's (External Member)

Mr.Maqsood Ahmed Memon
District Forest Officer Khairpur
External Member

Mr. Waqas Ali Channa
Deputy Director Finance
MUET, SZAB Campus Khairpur Mir's/Member

Engr.Naveed Ali Brohi
Assistant Engineer (Electrical),
Member / Secretary
SZAB Campus Khairpur Mir's

Engr.Sajjad Hussain Memon
In-charge Project Director
MUET, Shaheed Z.A Bhutto Campus, Khairpur Mir's/Convener

MEHRAN UNIVERSITY OF ENGINEERING AND TECHNOLOGY, SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S.

MINUTES OF PROCUREMENT COMMITTEE FOR CONSTRUCTION OF ADDITIONAL WORK OF BOUNDARY WALL 1646 RFT ALONG RAILWAY SIDE AND GIRD STATION AT RESIDENTIAL BLOCK OF AT MUET, SHAHEED Z.A CAMPUS KHAIRPUR MIR'S, HELD ON 05.07.2017 AT 11:30 A.M IN THE OFFICE OF PROJECT DIRECTOR AT MUET, SHAHEED Z.A BHUTTO CAMPUS KHAIRPUR MIR'S.

The Meeting of **Procurement committee** for Construction of additional work of Boundary Wall 1646 Rft along Railway Side and Gird Station at Residential Block at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's, was held on 05-07-2017 at 11.30 a.m in the office of Project Director at MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's. The following attended the meeting.

1.	The Project Director MUET, Shaheed Z.A Bhutto Khairpur Mir's Campus	Convenor
2.	Engr. Mir Sajjad Hussain Talpur Principal PTTI, GCT Khairpur Mir's	External Member
3.	Engr.Atta Muhammad Phul Chairman Civil Engg. Deptt: MUET, SZAB Campus Khairpur	Member
4.	Mr. Ghulam Mujtaba Abbasi Executive Engineer (Electrical) SALU, Khairpur Mir's.	External Member
5.	Mr.Maqsood Ahmed Memon Divisional Forest Officer Khairpur Mir's	External Member
6.	Mr.Waqas Ali Channa Deputy Director Finance	Member
7.	Engr. Naveed Ali Brohi Assistant Engineer (Electrical) MUET, SZAB Campus Khairpur	Secretary / Member

The meeting started with the name of Almighty Allah. Afterwards, Project Director welcomed the participants and thanked them for attending the meeting.

Later on, the agenda was discussed and following recommendations were made as under:

ITEM NO.01 TO OPEN AND SCRUTINIZE THE BIDS RECEIVED FROM THE FIRMS FOR CONSTRUCTION OF ADDITIONAL WORK OF BOUNDARY WALL 1646 RFT ALONG RAILWAY SIDE AND GIRD STATION AT RESIDENTIAL BLOCK OF MUET, SHAHEED Z.A CAMPUS KHAIRPUR MIR'S.

The Project Director informed the committee that the bids were invited for Construction of additional work of Boundary Wall 1646 Rft along Railway Side and Gird Station at Residential Block of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's through pre-qualified contractors vide letter No. PD/MUET/KHP/-186 Dated:14-06-2017. The NIT along with the bidding documents were hoisted on SPPRA website and MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's Website. Total 04 Nos contractors purchased the tender documents and 01 No. submitted the bid duly filled. The Tender / bid was opened on 05.07.2017 at 11:30 a.m in the presence of Contractor and procurement committee members. The amount quoted / offered by the contactor was read aloud and recorded in the bid opening sheet which was then signed by the procurement committee members and available / present contractor.

The following bidder submitted the bid.

1. M/s Rehman Builders, Hyderabad Tendered Cost Rs. 15,477,208.00

The only received bid was sent to M/s RCC Consultants, Hyderabad who scrutinized and issued Bid Evaluation Report vide their letter No.Ref/RCC/PD/MUET/BW/9752/17 dated:17th July, 2017. According to Bid Evaluation Report, only one pre-qualified contractor M/s Rehman Builders, Hyderabad participated in the bidding process and was declared the lowest bidder with bidding price of Rs.15,477,208.00. Bid evaluation report which is also attached herewith.

After evaluation, the committee found that the rate quoted by M/s Rehman Builders, Hyderabad was the lowest and rates were competitive as per market rates & Engineers estimate. It is worth to mention here that the M/s Rehman Builders, Hyderabad quoted rates -2.21%below the Engineers Estimate.

After a detailed discussion, the committee member recommended that the work Construction of additional work of Boundary Wall 1646 Rft along Railway Side and Gird Station at Residential Block of MUET, Shaheed Z.A Bhutto Campus Khairpur Mir's should be awarded to M/s Rehman Builders, Hyderabad as per Rule No.48 of SPP Rules.

The meeting ended with the vote of thanks to the Chair.

Engr. Mir Sajjad Hussain Talpur
Principal PTTI/GCT Khairpur Mir's
External Member

Engr.Atta Muhammad Phull
Chairman Civil Engg: Deptt:
MUET, SZAB Campus Khairpur Mir's
Member

Mr. Ghulam Mujtaba Abbsi
Executive Engineer (Electrical)
SALU, Khairpur Mir's.
External Member

Mr.Maqsood Ahmed Memon
Divisional Forest Officer Khairpur
External Member
Mir's

Mr. Waqas Ali Channa
Deputy Director Finance
MUET, SZAB Campus Khairpur Mir's
Member

Engr.Naveed Ali Brohi
Assistant Engineer (Electrical)
MUET, SZAB Campus Khairpur
Member / Secretary

Engr.Sajjad Hussain Memon
In-Charge Project Director
MUET, SZAB Campus Khairpur Mir's